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e Effective September 2, 2003, Triaxial Management Services will no longer provide lists of certified DBEs to
contractors bidding on projects or provide DBEs with assistance in preparing bids for subcontracting or supplying
materials. Triaxial provided these services for contracts in Districts 01, 02, 03, 04, 05 (except San Luis Obispo and
Santa Barbara Counties), 06 (except Kern County), 09 and 10.

Contractors bidding on projects in these Districts may obtain lists of certified DBEs from the Department's Website
at http://www.dot.ca.gov/hg/bep. The Department also publishes a quarterly directory of certified firms that may be
ordered from the Publications Unit at (916) 445-3520.

Contractors bidding on projects with DBE goals in Districts 05 (San Luis Obispo and Santa Barbara Counties), 06
(Kern County), 07, 08, 11 and 12 may continue to call Padilla & Associates at the telephone numbers listed in the
Special Provisions.

e The specifications for this project include Quality Control / Quality Assurance provisions for the contract item
"Asphalt Concrete" in the Special Provisions. Asphalt concrete shall conform to the provisions in Section 11-1,
"Quality Control / Quality Assurance," and the section entitled "Asphalt Concrete" in Section 10-1, "General," of the
Special Provisions. Section 39, "Asphalt Concrete," of the Standard Specifications shall not apply to Type A and
Type B asphalt concrete.

A+B BIDDING SPECIAL NOTICE

The bidder's attention is directed to Section 2, "Proposal Requirements and Conditions," Section 3, "Award and
Execution of Contract," and Section 4, "Beginning of Work, Time of Completion and Liquidated Damages," in the special
provisions. In addition to the item prices and totals, the proposal shall set forth the number of working days bid to complete
the work on the contract, except plant establishment. Bids will be compared on the basis of the sum of the item totals on the
Engineer's Estimate for the work to be done (TOTAL BID (A)), plus the product of the number of working days bid to
complete the work, except plant establishment, and the cost per day shown on the Engineer's Estimate (TOTAL BID (B)).
The lowest bid will be determined on the basis of the "Total Basis for Comparison of Bids (A+B)" set forth in the Engineer's
Estimate.

Bids in which the number of working days bid for completion of the work, except plant establishment, exceed the
maximum number of days specified will be considered non-responsive and will be rejected.
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STANDARD PLANSLIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The Revised
Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the
project plans.

Al10A Abbreviations

A10B Symbols

A20A Pavement Markers and Traffic Lines, Typical Details
A20B Pavement Markers and Traffic Lines, Typical Details
A20C Pavement Markers and Traffic Lines, Typical Details
A20D Pavement Markers and Traffic Lines, Typical Details
A24A Pavement Markings - Arrows

A24B Pavement Markings - Arrows

A24D Pavement Markings - Words

A24E Pavement Markings - Words and Crosswalks

RSP A35A Portland Cement Concrete Pavement (Undoweled Transverse Joints)

RNSP A40A Shoulder Rumble Strip Details Rolled-In Indentations
RNSP A40B Shoulder Rumble Strip Details Rolled-Ground-In Indentations

A62A Excavation and Backfill - Miscellaneous Details

A62C Limits of Payment for Excavation and Backfill - Bridge

A62D Excavation and Backfill - Concrete Pipe Culverts

RSP A62DA Excavation and Backfill - Concrete Pipe Culverts

A62F Excavation and Backfill - Metal and Plastic Culverts

RSP A73C Delineators, Channelizers and Barricades

AT6A Concrete Barrier Type 60

ATTA Metal Beam Guard Railing — Typical Wood Post With Wood Block
ATTAA Metal Beam Guard Railing — Typical Steel Post With Wood Block
A77B Metal Beam Guard Railing - Standard Hardware
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A7IC
A77CA
ATTD
ATTE
AT7TFA
RSP A77G
ATTH
AT

RSP A77L

AT8A
A78B
A78C
A78D
AT8E
AT78F
A87
RSP A88A
D73
D74C
D75A
D75C
D77A
D77B
D79
D87A
D87D
D88
DY94A
D97A

D97B
D97C
D97D
D97E
D97G
D97H
H1
H2
H3
H4
HS5
Hé6
H7
H8
T1A
T1B
RSP T2
T3

T5

T7
T10
T13
T14
T15

Metal Beam Guard Railing — Wood Post and Wood Block Details

Metal Beam Guard Railing — Steel Post and Wood Block Details

Metal Beam Guard Railing — Typical Layouts

Metal Beam Guard Railing — Typical Layouts

Metal Beam Guard Railing — Typical Line Post Installation

Metal Beam Guard Railing — End Treatment, Terminal Anchor Assembly (Type SFT)
Metal Beam Guard Railing - Anchor Cable and Anchor Plate Details

Metal Beam Guard Railing Connections to Bridge Railings, Retaining Walls and
Abutments

Metal Beam Guard Railing and Single Faced Barrier Railing Terminal System - End
Treatments

Thrie Beam Barrier — Typical Wood Post With Wood Block

Thrie Beam Barrier - Typical Steel Post With Wood Block

Thrie Beam Barrier — Posts, Blocks and Standard Hardware Details

Thrie Beam Barrier - Miscellaneous Details

Single Thrie Beam Barrier - End Treatments

Thrie Beam Barrier Connections to Bridge Railing

Curbs, Dikes and Driveways

Curb Ramp Details

Drainage Inlets

Drainage Inlet Details

Pipe Inlets

Pipe Inlets

Grate Details

Bicycle Proof Grate Details

Precast Reinforced Concrete Pipe - Direct Design Method

Corrugated Metal Pipe Downdrain Details

Overside Drains

Construction Loads On Culverts

Metal and Plastic Flared End Sections

Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and Strap and
Angle Connectors

Corrugated Metal Pipe Coupling Details No. 2 - Hat Band Coupler and Flange Details
Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers
Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands
Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint

Corrugated Metal Pipe Coupling Details No. 7 - Positive Joints and Downdrains
Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and Positive Joints
Planting and Irrigation - Abbreviations

Planting and Irrigation - Symbols

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details

Planting and Irrigation Details

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Temporary Terminal Section (Type K)

Construction Project Funding Identification Signs

Traffic Control System for Lane Closure On Freeways and Expressways

Traffic Control System for Lane Closure On Two Lane Conventional Highways
Traffic Control System for Ramp Closure

Traffic Control System for Moving Lane Closure On Multilane Highways
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T16 Traffic Control System for Moving Lane Closure On Multilane Highways

BO-1 Bridge Details

RSP B0-3 Bridge Details

B0-5 Bridge Details

B0-13 Bridge Details

B6-21 Joint Seals (Maximum Movement Rating = 50 mm)

RSP B11-56 Concrete Barrier Type 736

B14-3 Communication and Sprinkler Control Conduits (Conduit Less Than size 103)

RS1 Roadside Signs, Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4 Roadside Signs, Typical Installation Details No. 4

ES-1A Signal, Lighting and Electrical Systems - Symbols and Abbreviations

ES-1B Signal, Lighting and Electrical Systems - Symbols and Abbreviations

ES-2A Signal, Lighting and Electrical Systems - Service Equipment

ES-2C Signal, Lighting and Electrical Systems - Service Equipment Notes, Type I1I Series

ES-2D Signal, Lighting and Electrical Systems - Service Equipment and Typical Wiring Diagram
Type III-A Series

ES-2F Signal, Lighting and Electrical Systems - Service Equipment and Typical Wiring Diagram
Type II-C Series

ES-3C Signal, Lighting and Electrical Systems - Controller Cabinet Details

ES-5A Signal, Lighting and Electrical Systems - Detectors

ES-5B Signal, Lighting and Electrical Systems - Detectors

ES-5E Signal, Lighting and Electrical Systems - Detectors

RSP ES-6A Lighting Standards - Types 15, 21 and 22

ES-6E Lighting Standards - Types 30 and 31

RSP ES-6F Lighting Standards - Type 30 and 31 Base Plate Details

ES-TM Signal and Lighting Standards - Details No. 1

ES-7N Signal and Lighting Standards - Details No. 2

ES-8 Signal, Lighting and Electrical Systems - Pull Box Details

ES-9A Signal, Lighting and Electrical Systems - Electrical Details, Structure Installations

ES-9B Signal, Lighting and Electrical Systems - Electrical Details, Structure Installations

ES-9E Signal, Lighting and Electrical Systems - Electrical Details, Structure Installations

ES-10 Signal, Lighting and Electrical Systems - Isolux Diagrams

ES-11 Signal, Lighting and Electrical Systems - Foundation Installations

ES-13A Signal, Lighting and Electrical Systems - Splicing Details

ES-13B Signal, Lighting and Electrical Systems - Wiring Details and Fuse Ratings

ES-15C Sign Illumination - Sign Illumination Equipment

ES-15D Sign I1lumination - Sign Illumination Control

Contract No. 06-420304
iX



Federal Project with DBE Goals (12-01-99)
DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

CONTRACT NO. 06-420304
06-Fre-99-17.2/25.6

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANSFOR CONSTRUCTION
ON STATE HIGHWAY IN FRESNO COUNTY IN AND NEAR FOWLER FROM 0.7KM SOUTH OF MERCED
STREET UNDERCROSSING TO 0.1 KM NORTH OF CENTRAL AVENUE OVERCROSSING

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA 95814, until
2 o'clock p.m. on December 15, 2004, at which time they will be publicly opened and read in Room 0100 at the same
address.

Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY IN AND NEAR FOWLER FROM 0.7 KM
SOUTH OF MERCED STREET UNDERCROSSING TO 0.1 KM NORTH OF CENTRAL AVENUE
OVERCROSSING

General work description: Rehabilitate freeway pavement and widen bridges.

This project has a goal of 12 percent disadvantaged business enterprise (DBE) participation.
No prebid meeting is scheduled for this project.

THISPROJECT ISSUBJECT TO THE "BUY AMERICA" PROVISIONS OF THE SURFACE
TRANSPORTATION ASSISTANCE ACT OF 1982 ASAMENDED BY THE INTERMODAL SURFACE
TRANSPORTATION EFFICIENCY ACT OF 1991.

Bids are required for the entire work described herein.

At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C
licenses: C-12.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated
as a bidder inquiry prior to bid opening. Any such inquiries or questions, submitted after bid opening, will not be treated as a
bid protest.

The Caltrans Central Region Construction Office is located at 855 M Street, Suite 200, Fresno, CA 93721. The District
Duty Senior for this project can be reached at (559) 445-6360, or by fax at (559) 445-6445. The Department will consider
bidder inquiries only when a completed "Bidder Inquiry" form is submitted. The "Bidder Inquiry" form is available on the
Internet at:

http://www.dot.ca.gov/dist6/construction

Contract No. «Dist»-«Contract No»
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To the extent feasible and at the discretion of the Department, completed "Bidder Inquiry" forms submitted for
consideration will be investigated, and responses will be posted on the Internet at:

http://www.dot.ca.gov/dist6/construction

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Use FAX orders to expedite orders for project
plans, special provisions and proposal forms. FAX orders must include credit card charge number, card expiration date and
authorizing signature. Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated. Standard Specifications and Standard Plans are available through the State of California, Department of
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone No. (916) 445-3520.

Cross sections for this project are available at the office of the District Director of Transportation of the district in which
the work is situated in paper copy format.

The successful bidder shall furnish a payment bond and a performance bond.

The Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered
into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in
response to this invitation.

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities. Bid
rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No.
1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use
the "hotline" to report these activities. The "hotline" is part of the DOT's continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the
work is to be done have been determined by the Director of the California Department of Industrial Relations. These wages
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of
the District Director of Transportation for the district in which the work is situated, and available from the California
Department of Industrial Relations’ internet web site at: http://www.dir.ca.gov. The Federal minimum wage rates for this
project as predetermined by the United States Secretary of Labor are available through the California Department of
Transportation's Electronic Project Document Distribution Site on the internet at http://hqidocl.dot.ca.gov/. Addenda to
modify the Federal minimum wage rates, if necessary, will be issued to holders of "Proposal and Contract" books. Future
effective general prevailing wage rates which have been predetermined and are on file with the California Department of
Industrial Relations are referenced but not printed in the general prevailing wage rates.

If there is a difference between the minimum wage rates predetermined by the United States Secretary of Labor and the
general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar
classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate. The Department will
not accept lower State wage rates not specifically included in the Federal minimum wage determinations. This includes
"helper" (or other classifications based on hours of experience) or any other classification not appearing in the Federal wage
determinations. Where Federal wage determinations do not contain the State wage rate determination otherwise available for
use by the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum
wage rate which most closely approximates the duties of the employees in question.

DEPARTMENT OF TRANSPORTATION

Deputy Director Transportation Engineering
Dated November 8, 2004

RMY/RLF
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COPY OF ENGINEER'SESTIMATE
(NOT TO BE USED FOR BIDDING PURPOSEYS)

06-420304
Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) | LS LUMP SUM
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM
3 071325 TEMPORARY FENCE (TYPE ESA) M 1,350
)
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
)
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
)
8 120120 TYPE III BARRICADE EA 24
)
9 120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 22,200
)
10 120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 82
)
11 120165 CHANNELIZER (SURFACE MOUNTED) EA 870
)
12 120300 TEMPORARY PAVEMENT MARKER EA 1,670
)
13 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM
)
14 129000 TEMPORARY RAILING (TYPE K) M 5,100
)
15 